STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLI

GOVERNOR COMMISSIONER

April 24, 2003

Subject: Bangor

Project No. STP-1002(200)X;
STP-A003(000)X; STP-1058(700)X;
STP-1058(800)X; STP-1058(900)X;
STP-1059(100)X; STP-1059(200)X
PIN 10020.00;10030.00;10587.00;
10588.00;10589.00;10591.00;
10592.00

Bid Amendment No. 1

Dear Sir/Ms.:
Please make the following changes to your bid package.

1) Delete in its entirety the Federal Wage Rates ““ General Decision” ME020010 three pages
dated 12/20/02, and replace with the new attached Federal Wage Rates “General Decision” ME
020010, three pages, dated 04/18/03.

2) Remove in its entirety “Special Provision, Section 107, Time” page 1 of 1 dated 4/5/2003 one
page, and replace it with the new attached one page “Special Provision, Section 107, Time” page
1 of 1 dated 4/24/2003.

Consider these changes prior to submitting your bid on April 30, 2003.

Sincerely,

] _\} .'/_'J /.--—'“\ :
Qe K (o

21

Bruce R. Carter
Contracts Engineer
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GENERAL DECI SI ON ME0O20010 04/ 18/ 03 ME10
CGener al Deci si on Nunber ME020010

Super seded Ceneral Decision No. ME010010
State: Maine

Construction Type:
H GHVWAY

County(ies):
PENOBSCOT

H GHWAY CONSTRUCTI ON PRQIECTS excl udi ng maj or bri dgi ng

(for exanple: bascul e, suspension and spandrel arch bridges;
those bridging waters presently navigating or to be navigable;
and those involving marine construction in any degree); tunnels,
buil ding structures in rest area projects and railroad
constructi on.

Modi fi cati on Nunber Publ i cati on Date
0 03/ 01/ 2002
1 06/ 07/ 2002
2 12/ 20/ 2002
3 04/ 18/ 2003
COUNTY(i es):
PENOBSCOT
* ENGE 0004M 04/ 01/ 2003
Rat es Fri nges
PONER EQUI PVENT OPERATORS
G ader 16. 51 6. 00
Paver 16. 51 6. 00
Rol | er 16. 51 6. 00
SUME4026A 10/ 24/ 2000
Rat es Fri nges
CARPENTER
I ncl udi ng Form Wor k 11.19 1.72
CEMENT MASON FI NI SHERS 9.13
| RONWORKERS
St uct ur al 17.50 1.70
LABORERS
Landscape 7.84
Raker s 10. 18 2.14
Unskil | ed 8.73 1.71
PONER EQUI PVMENT OPERATORS
Backhoes 11.81 1.88
Bul | dozers 13.12 2.72
Cr anes 15. 25 1.70
Excavat or s 11. 69 2.40
Loader s 12. 21 3.19
TRUCK DRI VERS
Dunp 9. 27
Two Axl e 9. .12 1.63

http://davisbacon.ntis.gov/search/current/mel0.dvb 4/24/2003



VELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract cl auses
(29 CFR 5.5(a)(1)(ii)).

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a
position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for sunmaries of surveys, should be with the Wage and Hour
Regional Ofice for the area in which the survey was conducted
because those Regional Ofices have responsibility for the
Davi s-Bacon survey program |If the response fromthis initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be foll owed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:

Branch of Constructi on Wage Determ nations
Wage and Hour Division

U S. Departnment of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Admni ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator

U S. Department of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request shoul d be acconpanied by a full statement of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

http://davisbacon.ntis.gov/search/current/mel0.dvb
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3.) If the decision of the Adm nistrator is not favorable, an

interested party may appeal directly to the Admi nistrative Review
Board (fornerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Administrative Review Board are final.
END OF GENERAL DEC! SI ON

http://davisbacon.ntis.gov/search/current/mel0.dvb 4/24/2003



Town: Bangor
PIN: All
Date: 4/24/2003

SPECIAL PROVISION
SECTION 107

TIME
(Contract Time)

The contractor will be allowed to commence work at any time on or after June 15,
2003 provided that the Soil Erosion and Water Pollution Plan, Traffic Control Plan,
and officetrailer are approved.

Completion date is October 31, 2003.

Pin # 10022.00, 10592.00 (Maine Ave. and Griffin Road, respectively), and a portion
of Pin # 10591.00 (Union Street from Griffin Road to the end of the Project, station
40+837 to 42+429) cannot be started until after July 7, 2003 unless approved by the
Resident. These projects are located within what is considered to be the emergency
detour route for the Kenduskeag Stream Bridge Project IM — 1007(800)E. This route
isalso designated as an alternate route for traffic during the duration of the bridge
project. The Kenduskeag Stream Bridge Project is scheduled to be completed by July
7, 2003.

Pin # 10030.00 (Harlow Street) and a portion of Pin # 10591.00 (Union Street from
Griffin Road to the end of the Project, station 40+837 to 42+429) projects must have
pavement surface removed at night, due to traffic considerations. The Contractor will
be required to mill the Harlow Street project as soon as possible after the contract
commences. However, due to the sewer project being completed by the City of
Bangor, final paving must be delayed until after September 15, 2003.

The Contractor may not commence work on the In-Town Broadway (Pin 10587.00)
until after the summer break begins for the Bangor School System which is June 16,
2003. Final paving on the lower half of the project (from station 0+350 to 0+655)
must be delayed, due to the sewer project being completed by the City of Bangor,
until after August 15, 2003. The paving, however, must be completed prior to the
beginning of the school year, September 1, 2003.

No more than 3 projects can be in progress at any onetime, and all work on one
project must be completed before another project can be started, unless otherwise
specified herein or directed by the Resident.

For every weekday not worked after operations begin, the contractor will be charged

liguidated damages per calendar day (excluding inclement weather days) at the rate
stated in 107.7.2
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